PART 1 - GENERAL PROVISION

1.1 Related Documents
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

1.2 Summary
A. Purdue University has hired a third party arc flash consultant (AFC) to perform an arc flash study, protective device coordination study and arc flash study for this project. The arc flash consultant coordinates with the A/E Electrical Engineer of Record during the study process. The arc flash study process starts during design development and ends no later than sixty days after substantial completion.

B. The study process consists of three arc flash report phases. These are:

1. “As-Drawn” (during design) which is completed by Final Review Construction Document Submittal.

2. “Construction” during the submittal and construction phase to confirm the electrical equipment submitted to be furnished and installed is consistent with the “As-Drawn” phase from the arc flash point of view. Different manufacturers may result in different arc flash study results.

3. “Final” which is no later than sixty days after substantial completion and where the AFC field verifies that the components of the electrical installation are consistent with the design and submittals to ensure an accurate overall arc flash study.

4. This contractor shall be responsible to provide the information detailed below to the AFC and to assist the AFC in the field where required in this process to complete the studies.

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION

3.1 “Construction” Phase

A. Submit one copy of each electrical distribution system submittal (same as submitted to the A/E Electrical Engineer of Record) directly to the AFC for a simultaneous review by the AFC.

1. Submit Product Data for over-current protective devices specified in other Division 26 Sections and listed below. Use equipment designation tags that are consistent with A/E contract document drawings, specifications and electrical distribution system one-line diagrams.

2. Using the contract document drawings and the Electrical Distribution System Diagram, provide the following submittals for this ‘construction’ phase to the AFC:

   a. Circuit-breaker and fuse-current ratings and types. Include equipment voltage, ampere rating, fault current setting, manufacturer/model number, trip unit number and trip setting.

   b. Relays and associated power and current transformer ratings and ratios.

   c. Transformer kilovolt amperes (kVA), primary and secondary voltages, connection type, impedance, and X/R ratios.
PHYSICAL FACILITIES
2017 Consultant’s Handbook SPECIFICATIONS
Division 26 ELECTRICAL
0573 ARC FLASH STUDY

d. Conduit, Wire and Cables: Indicate conduit material, sizes of conductors, conductor material, and insulation type.

e. Motor horsepower and code letter designation according to NEMA MG 1 for all three phase motors 50 HP and larger.

B. The AFC will update the arc flash model with project specific information from each submittal and forward any submittal review comments to the A/E Electrical Engineer of Record in a timely manner.

C. The A/E Electrical Engineer of Record will incorporate the AFC comments into each submittal review and forward to Purdue for final approval/distribution.

D. After each submittal listed in Paragraph 3.1.A.2. is received back from Purdue, submit one copy of each of the final approved submittals submitted during the “construction” phase to the AFC. Electronic submittal of final approved submittals to AFC is acceptable.

3.2 “Final” Phase

A. Prior to substantial completion, submit the following information to the AFC:

1. Cables Lengths: For each feeder on the contract document’s electrical one line diagram and for all pieces of mechanical equipment with a remote safety switch or starter, provide the cable length. This includes conduit type, cable length, cable size, cable insulation type, number of conductors per phase, and ground conductor size.

2. This contractor shall set the trip settings of all breakers using information provided by the AFC. This includes obtaining manufacturer’s codes, keys, special equipment and/or service personnel to accomplish setting the trips.

B. This Contractor shall assist the AFC in verifying the final installation by opening rooms, panel dead fronts, switches, panel doors, etc. for every piece of equipment.

C. The AFC will be responsible for determining the accuracy of all trip settings and provide supporting documentation that this activity has been completed.