

PURDUE UNIVERSITY TABULATION OF BIDS FOR AUGUST 13, 2009

AIRPORT T-HANGAR NO. 7 INSTALLATION – 2009 (A.I.P. PROJECT NO. 3-18-0045-3109)

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	Akers Construction Services, Inc. Crawfordsville, IN	Culy Construction & Excavating, Inc. Winchester, IN	Fairfield Contractors, Inc. Lafayette, IN	Hamstra Builders, Inc. Wheatfield, IN	Jungclaus-Campbell Co., Inc. Indianapolis, IN
COMPLETE CONSTRUCTION					
Base Bid	\$592,000.00	\$499,859.00	\$519,454.00	\$579,800.00	\$572,000.00
Alternate No. 1 Add	38,060.00	39,000.00	44,850.00	89,600.00	39,400.00
Alternate No. 2 Add	37,000.00	84,000.00	44,850.00	89,600.00	38,400.00
Alternate No. 3 Add	7,528.00	28,000.00	17,225.00	25,000.00	18,600.00

Alternate No. 1 - State the amount to be added to the Base Bid to construct an additional 2 units of a 10 unit T-hangar including electrical for total of 8 units.

Alternate No. 2 - State the amount to be added to the Base Bid to construct an additional 2 units of a 10 unit T-hangar including electrical for total of 10 units.

Alternate No. 3 - State the amount to be added to the Base Bid to remove a 6 unit T-hangar structure (T-1).

AIRPORT T-HANGAR NO. 7 INSTALLATION – 2009 (A.I.P. PROJECT NO. 3-18-0045-3109)

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	Mattcon General Contractors, Inc. Zionsville, IN	Patterson-Horth, Inc. Indianapolis, IN	Runnebohm Construction Co., Inc. Shelbyville, IN	Smock Fansler Corporation Indianapolis, IN	Steinberger Construction, Inc. Logansport, IN
COMPLETE CONSTRUCTION					
Base Bid	\$614,000.00	\$562,000.00	\$477,300.00	\$651,408.00	\$579,800.00
Alternate No. 1 Add	55,000.00	32,912.00	40,800.00	56,938.00	43,200.00
Alternate No. 2 Add	58,000.00	32,912.00	35,800.00	55,302.00	75,800.00
Alternate No. 3 Add	7,000.00	18,144.00	21,700.00	18,900.00	8,100.00

Alternate No. 1 - State the amount to be added to the Base Bid to construct an additional 2 units of a 10 unit T-hangar including electrical for total of 8 units.

Alternate No. 2 - State the amount to be added to the Base Bid to construct an additional 2 units of a 10 unit T-hangar including electrical for total of 10 units.

Alternate No. 3 - State the amount to be added to the Base Bid to remove a 6 unit T-hangar structure (T-1).

AIRPORT T-HANGAR NO. 7 INSTALLATION – 2009 (A.I.P. PROJECT NO. 3-18-0045-3109)

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	The Sullivan Corporation Noblesville, IN	Tonn and Blank Construction, A Division of Alverno Construction Company, Inc. Michigan City, IN	RLTurner Corporation Zionsville, IN		
COMPLETE CONSTRUCTION					
Base Bid	\$517,806.00	\$587,500.00	\$639,000.00		
Alternate No. 1	Add	58,931.00	35,000.00	36,880.00	
Alternate No. 2	Add	58,230.00	35,000.00	34,075.00	
Alternate No. 3	Add	21,689.00	16,000.00	9,800.00	

Alternate No. 1 - State the amount to be added to the Base Bid to construct an additional 2 units of a 10 unit T-hangar including electrical for total of 8 units.

Alternate No. 2 - State the amount to be added to the Base Bid to construct an additional 2 units of a 10 unit T-hangar including electrical for total of 10 units.

Alternate No. 3 - State the amount to be added to the Base Bid to remove a 6 unit T-hangar structure (T-1).

BIOCHEMISTRY BUILDING ROOMS 20, 22, 23 AND 23A LAB RENOVATION - 2009

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	Davis & Associates, Inc. Indianapolis, IN	Glenroy Construction Co., Inc. Indianapolis, IN	Jungclaus-Campbell Co., Inc. Indianapolis, IN	J. R. Kelly Company, Inc. Lafayette, IN	Kettelhut Construction, Inc. Lafayette, IN
COMPLETE CONSTRUCTION					
Base Bid	\$411,700.00	\$355,000.00	\$386,500.00	\$347,000.00	\$368,000.00

BIOCHEMISTRY BUILDING ROOMS 20, 22, 23 AND 23A LAB RENOVATION - 2009

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	Mid-States General & Mech. Contr. Corp. Lafayette, IN	Quantum General Contractors, Inc. Indianapolis, IN	Terstep Company, Inc. Fishers, IN		
COMPLETE CONSTRUCTION					
Base Bid	\$374,900.00	\$373,300.00	\$412,000.00		

FOWLER MEMORIAL HOUSE ROOF REPLACEMENT - 2009

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	E. C. Babilla, Inc. Gary, IN	Fort Wayne Roofing & Sheet Metal Fort Wayne, IN	Hinshaw Roofing & Sheet Metal Co., Inc. Frankfort, IN	Nu-Tec Roofing Contractors, LLC Indianapolis, IN	
COMPLETE CONSTRUCTION					
Base Bid	\$397,327.00	\$269,700.00	\$243,600.00	\$322,750.00	
Alternate No. 1	Add 38,400.00	29,680.00	23,000.00	32,800.00	

Alternate No. 1 - State the amount to be added to the Base Bid to remove the existing roof system and provide new roof system on roof area <E>.

HOVDE HALL THIRD FLOOR OFFICE RENOVATION PHASE I - 2009

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	Charles C. Brandt Construction Co. Indianapolis, IN	Davis & Associates, Inc. Indianapolis, IN	Glenroy Construction Co., Inc. Indianapolis, IN	Jungclaus-Campbell Co., Inc. Indianapolis, IN	J. R. Kelly Company, Inc. Lafayette, IN
COMPLETE CONSTRUCTION					
Base Bid	\$325,000.00	\$349,829.00	\$324,000.00	\$297,400.00	\$285,000.00
Alternate No. 1 Add/Deduct	+38,000.00	58,206.00	+44,000.00	+27,000.00	+14,700.00
Alternate No. 2 Add/Deduct	+2,000.00	4,814.00	+4,000.00	+6,800.00	+5,500.00
Alternate No. 3 Add/Deduct	+20,000.00	37,750.00	+15,000.00	+23,400.00	+24,000.00
Alternate No. 4 Add/Deduct	+5,300.00	5,028.00	+6,000.00	+7,100.00	+8,000.00

Alternate No. 1 - State the amount to be added to or deducted from the Base Bid to have all work conducted in 2 phases.

Alternate No. 2 - State the amount to be added to or deducted from the Base Bid to have all demolition work done only between the hours of 7:00 p.m. and 7:00 a.m. Monday through Friday and during regular hours on weekends.

Alternate No. 3 - State the amount to be added to or deducted from the Base Bid to have all demolition work and all new construction work done only between the hours of 7:00 p.m. and 7:00 a.m. Monday through Friday and during regular hours on weekends.

Alternate No. 4 - State the amount to be added to or deducted from the Base Bid to replace ductwork feeding the second floor on the exterior walls of Rooms 307 and 310.

HOVDE HALL THIRD FLOOR OFFICE RENOVATION PHASE I - 2009

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	Mid-States General & Mech. Contr. Corp. Lafayette, IN	Quantum General Contractors, Inc. Indianapolis, IN	J. C. Ripberger Construction Corporation Zionsville, IN	The Sullivan Corporation Noblesville, IN	Terstep Company, Inc. Fishers, IN
COMPLETE CONSTRUCTION					
Base Bid	\$317,900.00	\$293,900.00	\$304,000.00	\$345,000.00	\$328,000.00
Alternate No. 1	Add/Deduct	+6,800.00	+22,655.00	+9,700.00	+10,200.00
Alternate No. 2	Add/Deduct	+8,100.00	+2,860.00	+4,600.00	+2,800.00
Alternate No. 3	Add/Deduct	+12,200.00	+32,025.00	+32,100.00	+10,300.00
Alternate No. 4	Add/Deduct	+28,400.00	+7,885.00	+9,100.00	+6,300.00

Alternate No. 1 - State the amount to be added to or deducted from the Base Bid to have all work conducted in 2 phases.

Alternate No. 2 - State the amount to be added to or deducted from the Base Bid to have all demolition work done only between the hours of 7:00 p.m. and 7:00 a.m. Monday through Friday and during regular hours on weekends.

Alternate No. 3 - State the amount to be added to or deducted from the Base Bid to have all demolition work and all new construction work done only between the hours of 7:00 p.m. and 7:00 a.m. Monday through Friday and during regular hours on weekends.

Alternate No. 4 - State the amount to be added to or deducted from the Base Bid to replace ductwork feeding the second floor on the exterior walls of Rooms 307 and 310.

MATERIALS MANAGEMENT DISTRIBUTION CENTER ROOFTOP PACKAGE UNIT REPLACEMENT - 2009

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	D. A. Dodd, Inc. Rolling Prairie, IN	Freitag-Weinhardt, Inc. Lafayette, IN	Quality Plumbing & Heating of Bunker Hill, Inc. Bunker Hill, IN	Shambaugh & Son, L.P., Ed Grace Division Lafayette, IN	
COMPLETE CONSTRUCTION					
Base Bid	\$255,000.00	\$215,600.00	\$214,500.00	\$222,200.00	

MECHANICAL ENGINEERING FIRE ALARM SYSTEMS REPLACEMENT - 2009

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	Huston Electric, Inc. Lafayette, IN	Long Electric Company, Inc. Lafayette, IN	Shambaugh & Son, L.P., Ed Grace Division Lafayette, IN	Twin City Electric Co., Inc. Lafayette, IN	
COMPLETE CONSTRUCTION					
Base Bid	\$257,900.00	\$209,865.00	\$245,500.00	\$197,740.00	

TERRY HOUSE ROOF REPLACEMENT - 2009

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	E. C. Babilla, Inc. Gary, IN	Fort Wayne Roofing & Sheet Metal Fort Wayne, IN	Hinshaw Roofing & Sheet Metal Co., Inc. Frankfort, IN	Pettigrew & Sons, Inc. Fort Wayne, IN	Nu-Tec Roofing Contractors, LLC Indianapolis, IN
COMPLETE CONSTRUCTION					
Base Bid	\$653,344.00	\$537,600.00	\$518,800.00	\$598,895.00	\$525,750.00
Alternate No. 1	Add 16,676.00	6,000.00	21,900.00	12,500.00	5,400.00

Alternate No. 1 - State the amount to be added to the Base Bid to paint existing exposed steel and soffit at fascia edge.

WETHERILL LABORATORY OF CHEMISTRY ELECTRICAL UPGRADES PHASE II - 2009

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	Divane Bros. Electric Co. Brownsburg, IN	Gaylor, Inc Noblesville, IN	Huston Electric, Inc. Lafayette, IN	Shambaugh & Son, L.P., Ed Grace Division Lafayette, IN	Twin City Electric Co., Inc. Lafayette, IN	
COMPLETE CONSTRUCTION						
Base Bid	\$1,245,000.00	\$1,045,575.00	\$975,174.00	\$845,000.00	\$965,000.00	
Alternate No. 1	Add/Deduct	+169,500.00	+263,927.00	+189,835.00	+233,000.00	+250,000.00
Alternate No. 2	Add/Deduct	-78,000.00	+15,000.00	+15,000.00	N/A	No Quote
Alternate No. 3	Add/Deduct	+44,500.00	+58,000.00	+81,200.00	+48,000.00	+58,000.00
Alternate No. 4	Add/Deduct	+54,500.00	+68,983.00	+84,935.00	+55,000.00	+73,000.00
Alternate No. 5	Add	+198,000.00	+130,277.00	+138,715.00	+128,000.00	+170,000.00
Alternate No. 6	Add	+218,000.00	+149,800.00	+149,750.00	+183,000.00	+210,000.00
Alternate No. 7	Add	+405,000.00	+261,241.00	+215,599.00	+251,000.00	+315,000.00

Alternate No. 1 - State the amount to be added to or deducted from the Base Bid to furnish and install the new access and vent shaft, fans, louvers, fire dampers, lighting, emergency lighting, exit sign and site restoration/landscaping.

Alternate No. 2 - State the amount to be added to or deducted from the Base Bid to furnish and install new sub-distribution switchboard interiors in lieu of installation of complete new sub-distribution switchboard assemblies, in place of the existing sub-distribution switchboards currently depicted on the project documents.

Alternate No. 3 - State the amount to be added to or deducted from the Base Bid to furnish and install the new 200A legally required/standby emergency power system Riser No. 2 from the basement (Room B15A) to attic (Room 598B).

Alternate No. 4 - State the amount to be added to or deducted from the Base Bid to furnish and install the new 200A legally required/standby emergency power system Riser No. 3 from the basement (Room B15A) to attic (Room 598B).

Alternate No. 5 - State the amount to be added to the Base Bid to furnish and install the new 208Y/120V 3-phase, 4-wire switchboard feeder cables, new panelboard riser cables, panelboard modifications including buck-boost transformers and the new single-phase circuit breaker panelboards for new sub-distribution switchboard SD-EQ-1.

Alternate No. 6 - State the amount to be added to the Base Bid to furnish and install the new 208Y/120V 3-phase, 4-wire switchboard feeder cables, new panelboard riser cables, panelboard modifications including buck-boost transformers and the new single-phase circuit breaker panelboards for new sub-distribution switchboard SD-EQ-2.

Alternate No. 7 - State the amount to be added to the Base Bid to furnish and install the new 208Y/120V 3-phase, 4-wire switchboard feeder cables, new panelboard riser cables, panelboard modifications including buck-boost transformers and the new single-phase circuit breaker panelboards for new sub-distribution switchboard SD-EQ-3.