

PURDUE UNIVERSITY TABULATION OF BIDS FOR JUNE 4, 2009

AGRICULTURAL ADMINISTRATION BUILDING SOUTHWEST BASEMENT AHU INSTALLATION - 2009

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	Commercial Air, Inc. Lebanon, IN	D.A. Dodd, Inc. Rolling Prairie, IN	Shambaugh & son, L.P., Ed Grace Division Lafayette, IN		
COMPLETE CONSTRUCTION					
Base Bid	\$129,000.00	\$140,000.00	\$118,500.00		
Alternate No. 1	Add 7,800.00	8,000.00	8,000.00		

Alternate No. 1 - State the amount to be added to the Base Bid to replace ductwork on the first floor as indicated.

**AIRPORT HANGAR 7 HELICOPTER PARKING AREA AND APRON EXPANSION - 2009
(A.I.P. 3-18-0045-3009)**

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	Hagerman, Inc. Fort Wayne, IN	Mid-States General & Mech. Contr. Corp. Lafayette, IN	Milestone Contractors, L.P. Lafayette, IN	Smock Fansler Corporation Indianapolis, IN	Steinberger Construction, Inc. Logansport, IN
COMPLETE CONSTRUCTION					
Base Bid	\$303,800.00	\$318,840.00	\$440,807.00	\$425,313.00	\$263,442.00
Alternate No. 1	Deduct 27,000.00	21,100.00	30,132.00	16,647.00	23,267.00
Alternate No. 2	Deduct 43,000.00	61,000.00	69,177.00	35,712.00	51,034.00

Alternate No. 1 - State the amount to be deducted from the Base Bid to eliminate the 15 ft. pavement expansion on east side of FBO Apron and eliminate the partial slab replacement at FBO apron/Taxiway E interface.

Alternate No. 2 - State the amount to be deducted from the Base Bid to eliminate the helicopter parking area for helicopter parking position

**AIRPORT HANGAR 7 HELICOPTER PARKING AREA AND APRON EXPANSION - 2009
(A.I.P. 3-18-0045-3009)**

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	Total Concrete Solutions Zionsville, IN				
COMPLETE CONSTRUCTION					
Base Bid	\$234,000.00				
Alternate No. 1	Deduct	18,750.00			
Alternate No. 2	Deduct	42,000.00			

Alternate No. 1 - State the amount to be deducted from the Base Bid to eliminate the 15 ft. pavement expansion on east side of FBO Apron and eliminate the partial slab replacement at FBO apron/Taxiway E interface.

Alternate No. 2 - State the amount to be deducted from the Base Bid to eliminate the helicopter parking area for helicopter parking position

AIRPORT PERIMETER FENCE ENHANCEMENTS AND WILDLIFE DETERRENT - 2009
(A.I.P. NO. 3-18-0045-2909)

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	Culy Construction & Excavating, Inc. Winchester, IN	The Hoosier Company, Inc. Indianapolis, IN	K & K Fence Companu, Inc. Indianapolis, IN	Future Fence Company Warren, MI	Ideal Landscaping, Inc. Holly Springs, NC
COMPLETE CONSTRUCTION					
Base Bid	\$522,743.95	\$841,845.80	\$652,792.50	\$656,035.00	\$567,900.00
Alternate No. 1	Deduct 6,092.00	11,888.64	12,771.00	8,127.00	9,636.30
Alternate No. 2	Deduct 6,400.00	12,288.00	13,200.00	8,400.00	9,960.00
Alternate No. 3	Deduct 24,304.00	46,602.92	50,127.00	31,899.00	37,823.10

Alternate No. 1 - State the amount to be deducted from the Base Bid to delete replacement of fence fabric item #8 for fence on existing H posts.

Alternate No. 2 - State the amount to be deducted from the Base Bid to delete replacement of fence fabric item #8 for fence at approach end of Runway 23.

Alternate No. 3 - State the amount to be deducted from the Base Bid to delete replacement of fence fabric item #8 for fence from Aviation Drive toward Lafayette Aviation.

AIRPORT PERIMETER FENCE ENHANCEMENTS AND WILDLIFE DETERRENT - 2009
(A.I.P. NO. 3-18-0045-2909)

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	RMD Holdings, Ltd. d/b/a Nationwide Construction Group Chesterfield, MI				
COMPLETE CONSTRUCTION					
Base Bid	\$840,420.98				
Alternate No. 1	Deduct	11,455.20			
Alternate No. 2	Deduct	11,840.00			
Alternate No. 3	Deduct	44,962.40			

Alternate No. 1 - State the amount to be deducted from the Base Bid to delete replacement of fence fabric item #8 for fence on existing H posts.

Alternate No. 2 - State the amount to be deducted from the Base Bid to delete replacement of fence fabric item #8 for fence at approach end of Runway 23.

Alternate No. 3 - State the amount to be deducted from the Base Bid to delete replacement of fence fabric item #8 for fence from Aviation Drive toward Lafayette Aviation.

LILLY WEST HIGH VOLTAGE IMPROVEMENTS (STRATEGIC INFRASTRUCTURE AND UTILITIES IMPROVEMENTS) - 2009

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	Gaylor, Inc. Noblesville, IN	Herrman & Goetz, Inc. South Bend, IN	Huston Electric, Inc. Lafayette, IN		
COMPLETE CONSTRUCTION					
Base Bid	\$117,900.00	\$172,449.00	\$117,938.00		

NORTHWEST CAMPUS ELECTRICAL SUBSTATION UPGRADE - 2009

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	Divane Bros. Electric, Co. Brownsburg, IN	Gaylor, Inc. Indianapolis, IN	Herrman & Goetz, Inc. South Bend, IN	Huston Electric, Inc. Lafayette, IN	J.R. Kelly Co., Inc. Lafayette, IN
COMPLETE CONSTRUCTION					
Base Bid	\$270,000.00	\$270,500.00	\$268,322.00	\$279,683.00	\$289,880.00

NORTHWEST CAMPUS ELECTRICAL SUBSTATION UPGRADE - 2009

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	Power Construction Group Uniondale, IN	Shambaugh & Son, L.P. Fort Wayne, IN	Stelko Electric, Inc. Kokomo, IN		
COMPLETE CONSTRUCTION					
Base Bid	\$297,880.00	\$521,373.00	\$243,000.00		

WETHERILL AIR HANDLER UNITS REPLACEMENT PHASE I - 2009

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	Custom Mechanical Systems, Corp. Bargersville, IN	D.A. Dodd, Inc. Rolling Prairie, IN	Freitag-Weinhardt, Inc. Lafayette, IN	Quality Plumbing & Heating of Bunker Hill, Inc. Bunker Hill, IN	Shambaugh & Son, L.P., Ed Grace Division Lafayette, IN
COMPLETE CONSTRUCTION					
Base Bid	\$4,462,000.00	\$4,025,000.00	\$4,198,000.00	\$4,765,000.00	\$3,970,000.00
Alternate No. 1	Add/Deduct	(30,220.00)	(35,900.00)	(51,080.00)	(32,000.00)
Alternate No. 2	Add/Deduct	(71,429.00)	(77,400.00)	(87,802.00)	(42,000.00)
Alternate No. 3	Add/Deduct	(27,071.00)	(38,800.00)	(60,072.00)	(37,000.00)
Alternate No. 4	Add/Deduct	(9,038.00)	(7,500.00)	(4,940.00)	(7,000.00)

Alternate No. 1 - State the amount to be added to or deducted from the Base Bid to remove AHU number ACB-65 from the project, and leave the existing fan coil units with associated ductwork, piping and electrical in place.

Alternate No. 2 - State the amount to be added to or deducted from the Base Bid to remove AHU number ACI-69 from the project, and leave the existing associated ductwork, piping, exhaust system and electrical in place.

Alternate No. 3 - State the amount to be added to or deducted from the Base Bid to remove AHU number ACB-18 from the project, and leave the existing AHU with associated ductwork, piping and electrical in place.

Alternate No. 4 - State the amount to be added to or deducted from the Base Bid to remove exhauxe fan GEB-16 from the project, and leave the existing fan with associated ductwork and electrical in place.

SOUTH COOLING TOWER RADIANT HEATING FOR HIGH TUNNELS - 2009

PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS

BIDDERS	J. R. Kelly Company, Inc. Lafayette, IN				
COMPLETE CONSTRUCTION					
Base Bid	\$313,000.00				
Alternate No. 1	Add 17,200.00				
Alternate No. 2	Add 130,800.00				

Alternate No. 1 - State the amount to be added to the Base Bid to provide a back-up pump, piping and controls.

Alternate No. 2 - State the amount to be added to the Base Bid to provide a radiant heating system for radiant high tunnel No. 2.