

**PURDUE UNIVERSITY TABULATION OF BIDS FOR OCTOBER 29, 2009**

**FOOD SCIENCE PILOT LAB FLOOR DRAINAGE IMPROVEMENT - 2009**

**PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS**

<b>BIDDERS</b>	Leo Brown Construction Co., Inc. Logansport, IN	D. A. Dodd, Inc.  Rolling Prairie, IN	Glenroy Construction Co., Inc.  Indianapolis, IN	J. R. Kelly Company, Inc.  Lafayette, IN	
<b>COMPLETE CONSTRUCTION</b>					
Base Bid	\$424,000.00	\$292,000.00	\$335,000.00	\$299,890.00	
Alternate No. 1	Add/Deduct +61,000.00	49,590.00	+52,000.00	+55,000.00	

Alternate No. 1 - State the amount to be added to or deducted from the Base Bid to provide stainless steel trench drains in lieu of Polydrain.

\*\*\*\*\*

**STEWART CENTER CONFERENCE ROOMS REFURBISHMENT PHASE III - 2009**

**PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS**

<b>BIDDERS</b>	Akers Construction Services, Inc. Crawfordsville, IN	Charles C. Brandt Construction Co. Indianapolis, IN	Dallman Contractors, LLC  Indianapolis, IN	Flaughter, Inc.  Fishers, IN	Glenroy Construction Co., Inc.  Indianapolis, IN
<b>COMPLETE CONSTRUCTION</b>					
Base Bid	\$105,500.00	\$95,980.00	\$101,500.00	\$100,000.00	\$130,000.00
Alternate No. 1	Add 5,800.00	7,650.00	10,500.00	4,000.00	7,500.00
Alternate No. 2	Add 5,175.00	11,000.00	5,100.00	5,000.00	0.00
Alternate No. 3	Add 39,800.00	47,800.00	52,750.00	37,000.00	38,000.00

Alternate No. 1 - State the amount to be added to the Base Bid for the removal of the tall AV cabinets in Rooms 202, 204, 206 and 214A, B, C and D. Replace units with new custom wood cabinets. Remove existing control panels, equipment, raceways and wiring from the existing cabinets and reinstall of same in new cabinets. Test lighting control functions.

Alternate No. 2 - State the amount to be added to the Base Bid to prep, clean and stain all exposed wood surfaces.

Alternate No. 3 - State the amount to be added to the Base Bid for removal and replacement of operable partitions and associated ceiling track, bracing supports and fireproofing at 214 A/B and 214 B/C.

**STEWART CENTER CONFERENCE ROOMS REFURBISHMENT PHASE III - 2009**

**PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS**

<b>BIDDERS</b>	J. R. Kelly Company, Inc. Lafayette, IN	Kettelhut Construction, Inc. Lafayette, IN	Mid-States General & Mechanical Contracting, Corp. Lafayette, IN	Quantum General Contractors, Inc. Indianapolis, IN	The Sullivan Corporation Noblesville, IN
<b>COMPLETE CONSTRUCTION</b>					
Base Bid	\$90,700.00	\$75,000.00	\$106,000.00	\$94,900.00	\$121,030.00
Alternate No. 1	Add	5,400.00	4,300.00	13,000.00	7,490.00
Alternate No. 2	Add	5,025.00	4,800.00	5,600.00	4,985.00
Alternate No. 3	Add	42,900.00	30,400.00	41,800.00	41,985.00

Alternate No. 1 - State the amount to be added to the Base Bid for the removal of the tall AV cabinets in Rooms 202, 204, 206 and 214A, B, C and D. Replace units with new custom wood cabinets. Remove existing control panels, equipment, raceways and wiring from the existing cabinets and reinstall of same in new cabinets. Test lighting control functions.

Alternate No. 2 - State the amount to be added to the Base Bid to prep, clean and stain all exposed wood surfaces.

Alternate No. 3 - State the amount to be added to the Base Bid for removal and replacement of operable partitions and associated ceiling track, bracing supports and fireproofing at 214 A/B and 214 B/C.