

**PURDUE UNIVERSITY TABULATION OF BIDS FOR AUGUST 27, 2009**

**BILL AND SALLY HANLEY HALL - 2009**

**PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS**

<b>BIDDERS</b>	Brandt Construction, Inc.	Gibraltar Construction Corp.	Hagerman, Inc.	Jungclaus-Campbell Co., Inc.	Kettelhut Construction, Inc.	
	Indianapolis, IN	Indianapolis, IN	Fort Wayne, IN	Indianapolis, IN	Lafayette, IN	
<b>COMPLETE CONSTRUCTION</b>						
Base Bid	\$6,584,000.00	\$6,785,000.00	\$6,874,000.00	\$7,079,000.00	\$6,876,000.00	
Alternate No. 1	Add/Deduct	+210,000.00	+205,000.00	+193,000.00	+270,400.00	+186,500.00
Alternate No. 2	Add/Deduct	+29,200.00	+19,500.00	+26,000.00	+30,000.00	+27,700.00
Alternate No. 3	Add/Deduct	+565,000.00	+516,000.00	+510,000.00	+607,000.00	+531,600.00
Alternate No. 4	Add/Deduct	+231,000.00	+234,000.00	+213,000.00	+257,400.00	+211,400.00
Alternate No. 5	Add/Deduct	+46,100.00	+25,000.00	+44,600.00	+39,700.00	+29,100.00
Alternate No. 6	Add/Deduct	+158,500.00	+118,000.00	+157,000.00	+77,400.00	+92,800.00
Alternate No. 7	Add/Deduct	+15,000.00	+22,500.00	+22,000.00	+22,400.00	+6,300.00

Alternate No. 1 - State the amount to be added to or deducted from the Base Bid for the addition of Pedestrian Walkway connecting 2<sup>nd</sup> floor Hanley Hall to existing 2<sup>nd</sup> floor of Fowler/Miller.

Alternate No. 2 - State the amount to be added to or deducted from the Base Bid for the addition of Borrowed Lite Clerestory windows and Architectural Gypsum board reveals in Corridors.

Alternate No. 3 - State the amount to be added to or deducted from the Base Bid for the addition of Interior Buildout of 3<sup>rd</sup> floor.

Alternate No. 4 - State the amount to be added to or deducted from the Base Bid for the addition of Interior Buildout of child labs on 1<sup>st</sup> floor

Alternate No. 5 - State the amount to be added to or deducted from the Base Bid for the addition of a Vehicular Turn Around in lieu of landscaping.

Alternate No. 6 - State the amount to be added to or deducted from the Base Bid to provide Thermoplastic Sheet Waterproofing for Utility Tunnel, in lieu of Cold Fluid Applied Waterproofing.

Alternate No. 7 - State the amount to be added to or deducted from the Base Bid to provide Metal Shingle Roofing in lieu of Metal Roof Panels.

**PURDUE UNIVERSITY TABULATION OF BIDS FOR AUGUST 27, 2009**

**BILL AND SALLY HANLEY HALL - 2009**

**PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS**

<b>BIDDERS</b>	Larson-Danielson Construction Company, Inc. LaPorte, IN	MacDougall Pierce Construction, Inc. Fishers, IN	Pepper Construction Company of Indiana, LLC Indianapolis, IN	J. C. Ripberger Construction Corporation Zionsville, IN	Shiel Sexton Company, Inc. Indianapolis, IN
<b>COMPLETE CONSTRUCTION</b>					
Base Bid	\$7,086,450.00	\$6,786,000.00	\$6,550,000.00	\$6,784,000.00	\$7,290,000.00
Alternate No. 1	Add/Deduct 248,297.00	189,000.00	+186,000.00	193,000.00	+219,000.00
Alternate No. 2	Add/Deduct 23,401.00	23,505.00	+15,000.00	34,000.00	+25,000.00
Alternate No. 3	Add/Deduct 574,709.00	582,000.00	+573,600.00	515,000.00	+476,000.00
Alternate No. 4	Add/Deduct 266,214.00	230,000.00	+209,000.00	213,000.00	+214,000.00
Alternate No. 5	Add/Deduct 44,000.00	32,436.00	+43,000.00	34,500.00	+39,000.00
Alternate No. 6	Add/Deduct 156,800.00	136,626.00	+154,600.00	158,500.00	+157,000.00
Alternate No. 7	Add/Deduct 22,354.00	32,160.00	+9,800.00	23,000.00	+23,000.00

Alternate No. 1 - State the amount to be added to or deducted from the Base Bid for the addition of Pedestrian Walkway connecting 2<sup>nd</sup> floor Hanley Hall to existing 2<sup>nd</sup> floor of Fowler/Miller.

Alternate No. 2 - State the amount to be added to or deducted from the Base Bid for the addition of Borrowed Lite Clerestory windows and Architectural Gypsum board reveals in Corridors.

Alternate No. 3 - State the amount to be added to or deducted from the Base Bid for the addition of Interior Buildout of 3<sup>rd</sup> floor.

Alternate No. 4 - State the amount to be added to or deducted from the Base Bid for the addition of Interior Buildout of child labs on 1<sup>st</sup> floor

Alternate No. 5 - State the amount to be added to or deducted from the Base Bid for the addition of a Vehicular Turn Around in lieu of landscaping.

Alternate No. 6 - State the amount to be added to or deducted from the Base Bid to provide Thermoplastic Sheet Waterproofing for Utility Tunnel, in lieu of Cold Fluid Applied Waterproofing.

Alternate No. 7 - State the amount to be added to or deducted from the Base Bid to provide Metal Shingle Roofing in lieu of Metal Roof Panels.

**PURDUE UNIVERSITY TABULATION OF BIDS FOR AUGUST 27, 2009**

**BILL AND SALLY HANLEY HALL - 2009**

**PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS**

<b>BIDDERS</b>	Tonn and Blank Construction A Division of Alverno Construction Company, LLC  Michigan City, IN	RLTurner Corporation  Zionsville, IN	Monster Roofing  Lafayette, IN	Grimes Painting Service  Lafayette, IN	
<b>COMPLETE CONSTRUCTION</b>					
Base Bid	\$7,798,000.00	\$6,992,000.00			
Alternate No. 1	Add/Deduct	+269,000.00	+164,000.00		
Alternate No. 2	Add/Deduct	+90,000.00	+19,250.00		
Alternate No. 3	Add/Deduct	+575,670.00	+491,400.00		
Alternate No. 4	Add/Deduct	+263,000.00	+190,200.00		
Alternate No. 5	Add/Deduct	+38,000.00	+15,400.00		
Alternate No. 6	Add/Deduct	+72,000.00	+77,900.00		
Alternate No. 7	Add/Deduct	No Change	+21,300.00		

Alternate No. 1 - State the amount to be added to or deducted from the Base Bid for the addition of Pedestrian Walkway connecting 2<sup>nd</sup> floor Hanley Hall to existing 2<sup>nd</sup> floor of Fowler/Miller.

Alternate No. 2 - State the amount to be added to or deducted from the Base Bid for the addition of Borrowed Lite Clerestory windows and Architectural Gypsum board reveals in Corridors.

Alternate No. 3 - State the amount to be added to or deducted from the Base Bid for the addition of Interior Buildout of 3<sup>rd</sup> floor.

Alternate No. 4 - State the amount to be added to or deducted from the Base Bid for the addition of Interior Buildout of child labs on 1<sup>st</sup> floor

Alternate No. 5 - State the amount to be added to or deducted from the Base Bid for the addition of a Vehicular Turn Around in lieu of landscaping.

Alternate No. 6 - State the amount to be added to or deducted from the Base Bid to provide Thermoplastic Sheet Waterproofing for Utility Tunnel, in lieu of Cold Fluid Applied Waterproofing.

Alternate No. 7 - State the amount to be added to or deducted from the Base Bid to provide Metal Shingle Roofing in lieu of Metal Roof Panels.