

PURDUE UNIVERSITY TABULATION OF BIDS FOR SEPTEMBER 24, 2009

SCHNEIDER AVENUE BUILDING RENOVATION – WEST WING OFFICES - 2009

PURDUE UNIVERSITY CALUMET CAMPUS

BIDDERS	Superior Design-Build, LLC Hammond, IN	Gariup Construction Company, Inc. Gary, IN	The Pangere Corporation Gary, IN	Hasse Construction Co., Inc. Calumet City, IL	CMM Group, Inc. Of Illinois Lansing, IL
COMPLETE CONSTRUCTION					
Base Bid	\$572,000.00	\$490,700.00	\$548,739.00	\$516,000.00	\$649,700.00
Alternate No. 1	Add/Deduct +9,700.00	10,000.00	+8,000.00	+9,500.00	+11,000.00
Alternate No. 2	Add/Deduct +11,300.00	11,000.00	+1,000.00	+11,400.00	+11,000.00
Alternate No. 3	Add/Deduct +6,000.00	7,200.00	+5,500.00	+14,000.00	+7,200.00
Alternate No. 4	Add/Deduct +1,325.00	2,900.00	+500.00	+5,200.00	No Bid
Alternate No. 5	Add/Deduct +2,375.00	4,100.00	+4,000.00	+4,150.00	+4,200.00
Alternate No. 6	Add/Deduct +16,600.00	19,000.00	+18,000.00	+16,200.00	+19,400.00
Alternate No. 7	Add/Deduct No Bid	No Bid	No Bid	No Bid	No Bid

- Alternate No. 1 - State the amount to be added to the Base Bid to add new gypsum board partition with vinyl base and corner guard and new door frame and hardware at Opening No. 108.
- Alternate No. 2 - State the amount to be added to the Base Bid to add new card reader at Door Opening No. 108; add new card reader No. 028 and add Badge Reader at Door Opening No. 309.
- Alternate No. 3 - State the amount to be added to the Base Bid to add new janitor sink and related plumbing and install exhaust fan EF-1 and associated electrical.
- Alternate No. 4 - State the amount to be added to the Base Bid to add PUC wall mounted Logo-Acrylic Glass with brushed aluminum standoffs.
- Alternate No. 5 - State the amount to be added to the Base Bid to install new ductwork and associated reheat coils RHC-2.
- Alternate No. 6 - State the amount to be added to the Base Bid to install supply main in future energy lab and associated take offs. Install supply main in existing corridor 1017. Install supply ductwork and associated reheat coil RHC-3 in corridor GH01. Install ductwork and associated reheat coil RHC-7 for room G007 and G008.
- Alternate No. 7 - State the amount to be added to the Base Bid to install electrical panels GHE1, GLE1, GHLS1 and GLLS1, associated transformers GTE1 and GTLS1 and conduit.

PURDUE UNIVERSITY TABULATION OF BIDS FOR SEPTEMBER 24, 2009

SCHNEIDER AVENUE BUILDING RENOVATION – WEST WING OFFICES - 2009

PURDUE UNIVERSITY CALUMET CAMPUS

BIDDERS	Tonn and Blank Construction, A Division of Alverno Construction Company, LLC Hammond, IN	Larson-Danielson Construction Co., Inc. LaPorte, IN	Gough, Inc. Merrillville, IN	Gibson-Lewis, LLC Mishawaka, IN	Barton Malow Company Chicago, IL	
COMPLETE CONSTRUCTION						
Base Bid	\$518,600.00	\$568,047.00	\$539,950.00	\$564,800.00	\$549,600.00	
Alternate No. 1	Add/Deduct	8,000.00	10,943.00	+9,700.00	+9,600.00	+17,000.00
Alternate No. 2	Add/Deduct	No Bid	1,720.00	+11,400.00	+920.00	+11,200.00
Alternate No. 3	Add/Deduct	5,250.00	5,771.00	+6,750.00	+5,500.00	+4,300.00
Alternate No. 4	Add/Deduct	2,200.00	3,904.00	+2,300.00	+7,000.00	+3,400.00
Alternate No. 5	Add/Deduct	4,000.00	4,026.00	+4,100.00	+2,250.00	+2,300.00
Alternate No. 6	Add/Deduct	18,500.00	18,180.00	+19,200.00	+15,700.00	+15,800.00
Alternate No. 7	Add/Deduct	No Bid	No Bid	No Bid	No Bid	No Bid

- Alternate No. 1 - State the amount to be added to the Base Bid to add new gypsum board partition with vinyl base and corner guard and new door frame and hardware at Opening No. 108.
- Alternate No. 2 - State the amount to be added to the Base Bid to add new card reader at Door Opening No. 108; add new card reader No. 028 and add Badge Reader at Door Opening No. 309.
- Alternate No. 3 - State the amount to be added to the Base Bid to add new janitor sink and related plumbing and install exhaust fan EF-1 and associated electrical.
- Alternate No. 4 - State the amount to be added to the Base Bid to add PUC wall mounted Logo-Acrylic Glass with brushed aluminum standoffs.
- Alternate No. 5 - State the amount to be added to the Base Bid to install new ductwork and associated reheat coils RHC-2.
- Alternate No. 6 - State the amount to be added to the Base Bid to install supply main in future energy lab and associated take offs. Install supply main in existing corridor 1017. Install supply ductwork and associated reheat coil RHC-3 in corridor GH01. Install ductwork and associated reheat coil RHC-7 for room G007 and G008.
- Alternate No. 7 - State the amount to be added to the Base Bid to install electrical panels GHE1, GLE1, GHLS1 and GLLS1, associated transformers GTE1 and GTLS1 and conduit.

PURDUE UNIVERSITY TABULATION OF BIDS FOR SEPTEMBER 24, 2009

SCHNEIDER AVENUE BUILDING RENOVATION – WEST WING OFFICES - 2009

PURDUE UNIVERSITY CALUMET CAMPUS

BIDDERS	Poulos, Inc. Chicago, IL	Gil Behling and Son, Inc. Hammond, IN	George Allen Construction Co. Mokena, IL	Berglund Construction Company Chesterton, IN	Joseph J. Duffy Co., Inc. Chicago, IL
COMPLETE CONSTRUCTION					
Base Bid	\$626,000.00	\$612,000.00	\$594,700.00	\$557,000.00	\$571,557.00
Alternate No. 1 Add/Deduct	+10,000.00	+13,560.00	9,250.00	+9,300.00	11,087.00
Alternate No. 2 Add/Deduct	+1,000.00	+15,000.00	11,400.00	+11,000.00	391.00
Alternate No. 3 Add/Deduct	+7,000.00	+6,700.00	7,400.00	+6,500.00	10,120.00
Alternate No. 4 Add/Deduct	+3,000.00	No Bid	2,900.00	+3,300.00	No Bid
Alternate No. 5 Add/Deduct	+4,500.00	+2,500.00	4,200.00	+5,200.00	4,370.00
Alternate No. 6 Add/Deduct	19,000.00	+16,900.00	19,700.00	+25,000.00	20,240.00
Alternate No. 7 Add/Deduct	No Bid	No Bid	No Bid	No Bid	No Bid

- Alternate No. 1 - State the amount to be added to the Base Bid to add new gypsum board partition with vinyl base and corner guard and new door frame and hardware at Opening No. 108.
- Alternate No. 2 - State the amount to be added to the Base Bid to add new card reader at Door Opening No. 108; add new card reader No. 028 and add Badge Reader at Door Opening No. 309.
- Alternate No. 3 - State the amount to be added to the Base Bid to add new janitor sink and related plumbing and install exhaust fan EF-1 and associated electrical.
- Alternate No. 4 - State the amount to be added to the Base Bid to add PUC wall mounted Logo-Acrylic Glass with brushed aluminum standoffs.
- Alternate No. 5 - State the amount to be added to the Base Bid to install new ductwork and associated reheat coils RHC-2.
- Alternate No. 6 - State the amount to be added to the Base Bid to install supply main in future energy lab and associated take offs. Install supply main in existing corridor 1017. Install supply ductwork and associated reheat coil RHC-3 in corridor GH01. Install ductwork and associated reheat coil RHC-7 for room G007 and G008.
- Alternate No. 7 - State the amount to be added to the Base Bid to install electrical panels GHE1, GLE1, GHLS1 and GLLS1, associated transformers GTE1 and GTLS1 and conduit.