

**PURDUE UNIVERSITY TABULATION OF BIDS FOR SEPTEMBER 24, 2009
PALMER RESEARCH CENTER HOUSE RESTORATION - 2009
PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS**

BIDDERS	Brown and Brown General Contractors, Inc. Wakarusa, IN	Leo Brown Construction Co., Inc. Logansport, IN	Gariup Construction Company, Inc. Gary, IN	Larson-Danielson Construction Co., Inc. LaPorte, IN	Milestone Construction, Inc. Syracuse, IN
COMPLETE CONSTRUCTION					
Base Bid	\$485,500.00	\$551,000.00	\$583,700.00	\$585,646.00	\$505,900.00
Alternate No. 1	Add/Deduct	+24,687.00	+36,000.00	28,000.00	+27,560.00
Alternate No. 2	Add/Deduct	+17,994.00	+21,000.00	36,000.00	+17,600.00
Alternate No. 3	Add/Deduct	+32,857.00	+34,000.00	28,000.00	+37,120.00

Alternate No. 1 - State the amount to be added to or deducted from the Base Bid to provide new construction at the Basement Level as noted. Included in this alternate is the construction of the interior wall partition required at Room B04 and the construction of the bathroom Room B05.

Alternate No. 2 - State the amount to be added to or deducted from the Base Bid to provide new construction at the Basement Level consisting of the exterior concrete stairway and related construction.

Alternate No. 3 - State the amount to be added to or deducted from the Base Bid to provide new construction as required to install the new porch at the south elevations of the building.

**PALMER RESEARCH CENTER HOUSE RESTORATION - 2009
PURDUE UNIVERSITY WEST LAFAYETTE CAMPUS**

BIDDERS	The Sullivan Corporation Noblesville, IN				
COMPLETE CONSTRUCTION					
Base Bid	\$713,849.00				
Alternate No. 1	Add/Deduct	+15,366.00			
Alternate No. 2	Add/Deduct	+13,317.00			
Alternate No. 3	Add/Deduct	+26,799.00			

Alternate No. 1 - State the amount to be added to or deducted from the Base Bid to provide new construction at the Basement Level as noted. Included in this alternate is the construction of the interior wall partition required at Room B04 and the construction of the bathroom Room B05.

Alternate No. 2 - State the amount to be added to or deducted from the Base Bid to provide new construction at the Basement Level consisting of the exterior concrete stairway and related construction.

Alternate No. 3 - State the amount to be added to or deducted from the Base Bid to provide new construction as required to install the new porch at the south elevations of the building.